STATE OF MONTANA

DEPARTMENT OF ADMINISTRATION
ARCHITECTURE AND ENGINEERING DIVISION
1520 East Sixth Avenue ¢ P.O. Box 200103 e Helena, Montana 59620.0103
Phone: 406.444.3104 e Fax: 406.444.3399

TO: ALL ARCHITECTS/ENGINEERS OF RECORD

FROM: Thomas B. O’Connell, Administrator
Architecture & Engineering Division
1520 East Sixth Avenue, Rm 33
P O Box 200103
Helena MT 59620-0103

DATE: November 4, 2015
RE: REQUEST FOR QUALIFICATIONS

Firms interested in being considered for an interview for projects on the attached
pages must follow these procedures:

e Submit two (2) hard copies and one (1) electronic file copy of Form 115
specific to each project. The form and instructions can be found at
http://architecture.mt.gov/default.mcpx. Information in addition to the
115 is acceptable.

e Both hard copy and electronic Form 115 submissions must be received at
the A&E office no later than 5:00 p.m. on Wednesday, November 25,
2015.

e The electronic copy should be in Adobe pdf format and provided with the
hardcopy or sent through the State’s e-Pass file transfer service
https://app.mt.gov/epass/ addressed to rkatherman@mt.gov. USB
storage device or file transfer service are preferred.

e Submissions of either format received after the deadline listed for each
project may result in rejection.

Firms selected for an interview on each project:

e Will be given project-specific initial information, interview questions, and
the interview schedule.

e Will be asked to present their credentials before an interview committee.
The committee will then submit the names of three (3) qualified firms to
the Dept. of Administration Director, who will appoint one firm for each
project in accordance with 18-2-112 MCA.

The state of Montana makes reasonable accommodations for any known disability that may
interfere with an applicant’s ability to compete in the application and selection process or that may
interfere with an applicant’s ability to perform the essential duties of the job. In order for the state
to make such accommodations, applicants must make known any needed accommodation to the
individual project managers or agency contacts listed. Persons using TDD may call the Montana
Relay Service at 1-800-253-4091.
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MANSFIELD STUDENT SUCCESS CENTER
UNIVERSITY OF MONTANA

A/E #2016-01-10

Project Budget: $75,000 (planning only)

This project is a proposed renovation of interior spaces of the existing Mansfield Library
on the UM campus to create a Student Success Commons where students can access a
vast array of information and learning resources. The renovation effort envisions a
place where students can interact, collaborate on studies, have group meetings, use
technology provided in the Commons, and conduct research. It is anticipated that the
selected architect and design team shall work through a programming and needs-
assessment process to define the project goals, design options, provide fund-raising
materials, and develop a Schematic Design.

The 63™ Legislature has approved $3.2M of non-state spending authorization for the
project. The scope of services for the presently-available funding of $75,000 shall
include a detailed project program complete with spatial areas required with floor plans,
reporting of necessary building infrastructure upgrades (e.g. mechanical, electrical),
cost estimates, potential construction phasing concepts, and a site plan showing the
existing Mansfield Library with surrounding campus infrastructure.

Fund-raising materials may include floor plans, interior elevations, and digital models of
spaces. Color copies of the renderings may also be requested in a larger poster format
by the UM Foundation.

It is anticipated the selected firm shall continue with design and construction
administration of the project once fund-raising efforts are successful. However, the
State reserves the right to retain the same firm or conduct a subsequent selection
process at its sole discretion should the project proceed into design and construction.

For more information contact Rick Hilmes, Project Manager for the A&E Division (406-
431-8447; rhilmes@mt.gov), or Jameel Chaudhry, University Architect for the University
of Montana (406-243-5576; jameel.chaudhry@mso.umt.edu).

NEURAL INJURY CENTER, SKAGGS BUILDING
UNIVERSITY OF MONTANA

A/E #2016-01-11

Project Budget: $50,000 (planning only)

This project is to plan for a proposed Neural Injury Center (NIC) and Health and
Medicine Complex to provide collaborative spaces to integrate existing scientific,
educational, and clinical expertise within different UM academic units. The goal is to
provide a centralized and unique combination of personnel and resources dedicated to
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serving military veterans with neurological injury (e.g. traumatic brain injury, stroke,
spinal cord injury, etc.) as they progress from in-patient rehabilitation into college,
vocational training, employment, and/or community living. The NIC will also offer
support and education for family members and caregivers through on-campus
opportunities and follow-up support.

An initial investigation by UM Facilities Services suggests an addition of nearly 13,000
gross square feet. The selected architect and design team shall work through a
programming and needs-assessment process to define the project goals, design
options, cost estimates, impacts to existing Skaggs Building and adjacent infrastructure,
and develop a Schematic Design. The proposed site is in and around the Skaggs
Building itself and near the Bio-Research Building.

Scope of services for the presently-available funding of $50,000 shall include a detailed
project program complete with spatial areas required with floor plans, necessary
building infrastructure upgrades (e.g. mechanical, electrical), cost estimates, potential
construction phasing concepts, and a site plan showing the addition with surrounding
campus infrastructure.

Fund-raising materials may include floor plans, interior elevations, and digital models of
spaces. Color copies of the renderings may also be requested in a larger poster format
by the UM Foundation.

It is anticipated the selected firm shall continue with design and construction
administration of the project once fund-raising efforts are successful. However, the
State reserves the right to retain the same firm or conduct a subsequent selection
process at its sole discretion should the project proceed into design and construction.

For more information contact Rick Hilmes, Project Manager for the A&E Division (406-
431-8447; rhilmes@mt.gov), or Jameel Chaudhry, University Architect for the University
of Montana (406-243-5576; jameel.chaudhry@mso.umt.edu).

REPLACE TIETZ HALL SYSTEMS
MONTANA STATE UNIVERSITY
A/E #2016-02-07

Project Budget $1,332,000

Tietz Hall is the primary animal care facility serving MSU research. The facility’s mission
is to provide healthy animals for use in IACUC-approved research, education, and
testing protocols at Montana State University; ensure that University research animals
are cared for in @ humane and appropriate manner by the provision of modern, well
maintained facilities, trained personnel, technical support, veterinary care, and
monitoring of animal care; provide resources, technical assistance, and information for
University researchers and educators in meeting the requirements of animal-related
protocols; and, ensure observance of ethical standards and federal regulations
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pertaining to the care and use of animals for research, education, and testing at
Montana State University.

Tietz Hall's engineered systems are critical to the well-being of the resident living
research assets and the research programs dependent upon them. The combination of
a 2014 assessment of Tietz Hall engineered systems and facility operators’ experience
have identified priority concerns to be addressed in this project. The following systems
have been identified for replacement or improvement within this project. The detailed
scope of work will be jointly determined between the selected consultant, MSU, and
State A&E Division, but may include the following:

e Air handling and exhaust systems;

e Limited chilled water system components to improve system reliability including
cooling tower (shared with Leon Johnson) and pumping;

e Building automation system;

e Building electrical service; and,

e Emergency power generation.

The successful consultant team will work with the State and MSU stakeholders to
develop conceptual solutions to system issues as well as detailed cost estimates for
these system options and the aggregate project scope.  Several conceptual
combinations and iterations may be required. The chosen aggregate solution will
increase the reliability, controllability, and energy efficiency of the Tietz Hall engineered
systems while achieving a lower ambient sound level. Detailed energy analysis of the
proposed solution will be required.

For more information contact Mark Hines, Project Manager for the A&E Division (406-
444-3331; mhines@mt.gov), or Dan Stevenson, Assistant Director of Facilities for
Montana  State  University (406-994-5470; daniel.stevensonl@montana.edu).

AGRICULTURE LIVESTOCK COMPLEX FACILITY
MONTANA STATE UNIVERSITY

A/E #2016-02-09 (delegating planning effort only)
Project Budget $50,000 (planning only)

As a land grant institution, Montana State University provides education, research, and
extension/outreach programs focused to meet the changing needs of Montana. The
College of Agriculture (COA) and the Montana Agricultural Experiment Station (MAES)
generate and disseminate superior knowledge and technological solutions to increase
the competitiveness of communities capturing value from Montana's agricultural and
natural resources, preserve environmental quality, and improve the quality of life for all
our citizens. The integrated nature of the programs offered by the MAES and COA
creates opportunities for students and faculty to excel through hands-on learning, to
serve through campus and community engagement, to explore unique solutions to
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distinct and interesting questions, and to connect Montanans with the global community
through research discoveries and outreach.

Constructed in the late 1960’s, the Bob Miller Pavilion provides indoor and outdoor
equestrian facilities for MSU's Equine program. The priority use of the Pavilion is to
support MSU's teaching programs and student activities and is in need of renovation
and expansion in order to support the land grant mission of MSU’s COA and MAES
programs.

It is the intent of Montana State University to invest in a phased expansion of the
Pavilion to create a comprehensive Livestock Complex Facility that will focus on
advancing program associated with teaching, research, and outreach as well as student
programs. The improvements to the facility would include an improved and modern
Miller arena facility that is capable of accommodating classes, rodeo, and livestock
events, and contain necessary support facilities. In addition, the complex would look to
expand the site with development to include new structures that would house
instructional space, teaching and research lab space, student programs spaces, office
areas, animal treatment and rehab facilities, two indoor arenas, an outdoor arena,
outside livestock areas, quarantine areas, storage areas, enclosed animal pens, and
other support facilities as well as integrate and support other existing facilities on the
site. It is expected that a master plan for this facility would be developed and then
implemented in stages as funding becomes available. The master planning effort will
play a key role in developing concepts and drawings that would support a future fund
raising campaign.

The project would be located within and adjacent to the Bob Miller Pavilion located on
the MSU campus west of 19th street and between Stucky Road and West Garfield
Street. The master plan and subsequent project phases will require site improvement
and modification, coordination of utilities and utility easements, street improvements
and parking as well as service drives and loading/receiving areas.

The new Livestock Complex Facility is anticipated to be integral to and expand upon the
existing Bob Miller Equine Pavilion. The desired scope of work includes renovation of
the existing pavilion and new construction of a series of buildings to house various
teaching, research and student programs, including the University rodeo program, and
outdoor arena. Enhancement of the existing site, livestock areas, corrals, pens,
fencing, drives, utilities, and relation to existing facilities will be vital to the master
planning study. The master planning effort for the Livestock Complex shall include an
improved and modern Miller arena facility that is capable of accommodating classes,
rodeo, and livestock events, as well as ancillary support facilities. The complex will
include new structures that would house instructional space, teaching and research lab
space, student programs spaces, office areas, animal treatment and rehab facilities, two
indoor arenas, an outdoor arena, outside livestock areas, quarantine areas, storage
areas, enclosed animal pens, and other support facilities as well as integrate and
support the existing facilities on the site. Restrooms, custodial, and mechanical spaces,
sitework, utility, parking, street access etc. shall be determined as necessary to comply
with MSU needs as well as, local, state, and federal code requirements.
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Additional program requirements will be developed in conjunction with the design team
and MSU, COA, and MAES Building Committee, as well as work with sub committees
and work groups as part of the design services contract. It will be the Architect’s
responsibility to verify and refine the programmed requirements and priorities with the
Building Committee.

The total project cost for the programming and master planning phase is anticipated to
be approximately $50,000. Funding for subsequent phases will be identified at a later
date and will be determined based on success of the fundraising campaign. It is
expected that the completion of the programming and master planning effort will result
in @ comprehensive graphics package that can be used by the University in a fund
raising campaign. Drawings, phasing plan, project estimates, necessary support data
and finished package product for dissemination is anticipated.

It is expected that the programming and master planning effort will be completed
within 3 months from the time the consultant is appointed. During the fee negotiation,
milestones will be established with the consultant and agency to accommodate this
schedule. Below is a preliminary schedule for the desired delivery of the project:

e December 2015 — consultant selection and appointment complete;

e January 2016 — Initiate programming and master planning effort;

e February 2016 - Propose preliminary plans and program to the planning
committee for approval to proceed with of master plan documents, renderings,
phasing plan, and cost estimates.

e March 2016 - Continue to finalize and complete master plan and fund-raising
documents, and present final package to University representatives for final
approval.

The A&E Division intends to delegate the contracting and project management functions
for this initial master planning/programming effort to MSU after completion of the
consultant selection process. The Division intends to retain these functions for
subsequent phases of the project.

The State/MSU reserve the right at their sole discretion to pursue a subsequent
selection process for design and construction administration services, or separate
design team appointments, for various components of the complex based upon the
scope/size, funding, and schedule needs defined in the master plan.

For more information contact Walt Banziger, Director of Campus Planning, Design, and
Construction for Montana State University (406-994-6326; wbanziger@montana.edu).
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REPLACE READINESS CENTER, MALTA
DEPARTMENT OF MILITARY AFFAIRS

A/E #2013-33-07-01; DMA #300031 (delegated)
Project Budget $15,000,000

The Readiness Center (RC) is a federal FY 2018 project supporting the Montana Army
National Guard in Malta, Montana. The proposed primary facilities for this project
include a 42,533 square foot Readiness Center, an Unheated Storage Building, a
Controlled Waste Facility, an Unheated Vehicle Storage Building, an emergency backup
generator and rigid reinforced concrete paving for military equipment parking. Design
of these primary facilities must include antiterrorism force protection (ATFP) measures,
energy management control system (EMCS), and building information systems.

Supporting facilities for the site will include access roads, parking areas, walkways,
storm water control and utilities. The site is not developed and has limited
infrastructure within the property limits. Flexible pavement will be used for privately-
owned Vehicle (POV) parking and access roads. Concrete pavement will be used at
Military Equipment Parking (MEP) areas, truck docks, and the apron for vehicle storage.
The RC will be situated in the northwest corner of the property to facilitate minimal
utility runs, avoid floodplains and to provide access to the existing roads and the
training area.

The design of the facilities will follow the principles of LEED with a Silver certification
requirement. Additional funding will be provided for portable kitchen equipment,
furniture, fitness equipment, and communication devices/instruments.

This project is funded in whole or in part by funds received from the Federal
Government, and the contract award is wholly contingent on the state's appropriation
authority for the federal funds and actual receipt of the federal funds.

Execution of an agreement with the selected consultant is dependent upon the
availability of federal funds, but is anticipated to consist of $1,297,000 from federal FY
2016. The expected construction funding schedule is to complete the design and have
the Project ready for bidding by October 1, 2017. If federal funding is delayed for any
reason, the State and DMA reserve the right to retain the same firm or conduct a
subsequent selection process at its sole discretion, including during or after the
completion of the design process.

The A&E Division intends to delegate the contracting and project management functions
to the Department of Military Affairs after completion of the consultant selection process.

For more information contact Seth Brandenberger, DMA Project Manager (406-324-
3083; seth.j.brandenberger.nfg@mail.mil), or Wref Balsam, DMA-D&PM Branch
Manager (406-324-3093; wreford.j.balsam.nfg@mail.mil).

[END OF SOLICITATION]
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cc.  Walt Banziger, Director of Campus Planning, Design & Construction, MSU
Dan Stevenson, Assistant Director of Facilities, MSU

Seth Brandenberger, Project Manager, D&PM, DMA
Mark Hines, A&E Division
Rick Hilmes, A&E Division
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